

KANSAS DEPARTMENT OF TRANSPORTATION
CONSTRUCTION AND MAINTENANCE

LETTING DATE: 2014-03-26

PROJECT NO.: U036-022 KA 3373-01	EARLIEST START DATE: ***
COUNTY: DONIPHAN	LATEST START DATE: MAY 27, 2014
DISTRICT: 1	CONSTRUCTION OFFICE: HORTON
DESCRIPTION: MILL & HMA OVERLAY	
WORKTYPE: O-LAY	WORKING DAYS: 140

PROJECT NO.: U059-023 KA 2611-01	EARLIEST START DATE: SEE SPECIAL PROVISION
COUNTY: DOUGLAS	LATEST START DATE: SEE SPECIAL PROVISION
DISTRICT: 1	CONSTRUCTION OFFICE: LAWRENCE
DESCRIPTION: INTERSECTION IMPROVEMENT	
WORKTYPE: INTER	WORKING DAYS: CCD

PROJECT NO.: U024-044 KA 3185-01	EARLIEST START DATE: ***
COUNTY: JEFFERSON	LATEST START DATE: JUNE 9, 2014
DISTRICT: 1	CONSTRUCTION OFFICE: GAGE
DESCRIPTION: BRIDGE REPAIR & POLYMER OVERLAY	
WORKTYPE: BRRPR	WORKING DAYS: 70

PROJECT NO.: K004-044 KA 3186-01	EARLIEST START DATE: JUNE 9, 2014
COUNTY: JEFFERSON	LATEST START DATE: JULY 7, 2014
DISTRICT: 1	CONSTRUCTION OFFICE: GAGE
DESCRIPTION: BRIDGE REPAIR & POLYMER OVERLAY	
WORKTYPE: BRRPR	WORKING DAYS: 60

PROJECT NO.: I035-046 KA 2784-01	EARLIEST START DATE: APRIL 28, 2014
COUNTY: JOHNSON	LATEST START DATE: MAY 28, 2014
DISTRICT: 1	CONSTRUCTION OFFICE: OLATHE
DESCRIPTION: BRIDGE REPAIR & PCC OVERLAY STATE TIE TO 35-46 KA 3604-01	
WORKTYPE: BRRPR	WORKING DAYS: 110

PROJECT NO.: U056-046 KA 3171-01	EARLIEST START DATE: JUNE 16, 2014
COUNTY: JOHNSON	LATEST START DATE: JULY 16, 2014
DISTRICT: 1	CONSTRUCTION OFFICE: OLATHE
DESCRIPTION: BRIDGE REPAIR & POLYMER OVERLAY	
WORKTYPE: BRRPR	WORKING DAYS: 70

PROJECT NO.: U056-046 KA 3410-01	EARLIEST START DATE: APRIL 28, 2014
COUNTY: JOHNSON	LATEST START DATE: MAY 28, 2014
DISTRICT: 1	CONSTRUCTION OFFICE: OLATHE
DESCRIPTION: MILL & HMA OVERLAY	
WORKTYPE: MILOV	WORKING DAYS: 30

KANSAS DEPARTMENT OF TRANSPORTATION
CONSTRUCTION AND MAINTENANCE

LETTING DATE: 2014-03-26

PROJECT NO.: I035-046 KA 3604-01 EARLIEST START DATE: APRIL 28, 2014
COUNTY: JOHNSON LATEST START DATE: MAY 28, 2014
DISTRICT: 1 CONSTRUCTION OFFICE: OLATHE
DESCRIPTION: HMA OVERLAY STATE TIE TO 35-46 KA 2784-01
WORKTYPE: 4.00L WORKING DAYS: 110

PROJECT NO.: K010-046 KA 3170-01 EARLIEST START DATE: MAY 27, 2014
COUNTY: JOHNSON LATEST START DATE: JUNE 9, 2014
DISTRICT: 1 CONSTRUCTION OFFICE: OLATHE
DESCRIPTION: BRIDGE REPAIR & POLYMER OVERLAY
WORKTYPE: BRRPR WORKING DAYS: 35

PROJECT NO.: I435-046 KA 3172-01 EARLIEST START DATE: MAY 12, 2014
COUNTY: JOHNSON LATEST START DATE: JUNE 11, 2014
DISTRICT: 1 CONSTRUCTION OFFICE: OLATHE
DESCRIPTION: BRIDGE REPAIR & PCC OVERLAY
WORKTYPE: BRRPR WORKING DAYS: 90

PROJECT NO.: K010-046 KA 3366-01 EARLIEST START DATE: JULY 28, 2014
COUNTY: JOHNSON LATEST START DATE: AUGUST 27, 2014
DISTRICT: 1 CONSTRUCTION OFFICE: OLATHE
DESCRIPTION: BRIDGE REPAIR & PCC OVERLAY
WORKTYPE: BRRPR WORKING DAYS: 45

PROJECT NO.: U073-052 KA 3529-01 EARLIEST START DATE: SEE SPECIAL PROVISION
COUNTY: LEAVENWORTH LATEST START DATE: SEE SPECIAL PROVISION
DISTRICT: 1 CONSTRUCTION OFFICE: HORTON
DESCRIPTION: GRADING, SURFACING & BRIDGE REPAIR
WORKTYPE: PAVRC WORKING DAYS: CCD

PROJECT NO.: U036-066 KA 2610-01 EARLIEST START DATE: ***
COUNTY: NEMAHA LATEST START DATE: MAY 27, 2014
DISTRICT: 1 CONSTRUCTION OFFICE: SENECA
DESCRIPTION: GRADING & SURFACING
WORKTYPE: GRSU WORKING DAYS: 85

PROJECT NO.: I070-089 KA 3169-01 EARLIEST START DATE: ***
COUNTY: SHAWNEE LATEST START DATE: JUNE 2, 2014
DISTRICT: 1 CONSTRUCTION OFFICE: GAGE
DESCRIPTION: BRIDGE REPAIR & OVERLAY
WORKTYPE: BRRPR WORKING DAYS: 120

KANSAS DEPARTMENT OF TRANSPORTATION
CONSTRUCTION AND MAINTENANCE

LETTING DATE: 2014-03-26

PROJECT NO.: 106 KA 2392-01 EARLIEST START DATE: ***
COUNTY: STATEWIDE LATEST START DATE: AUGUST 4, 2014
DISTRICT: 1 CONSTRUCTION OFFICE: WAMEGO
DESCRIPTION: INTELLIGENT TRANSPORTATION SYSTEM
WORKTYPE: ITS WORKING DAYS: 75

PROJECT NO.: I070-099 KA 3177-01 EARLIEST START DATE: JULY 7, 2014
COUNTY: WABAUNSEE LATEST START DATE: JULY 28, 2014
DISTRICT: 1 CONSTRUCTION OFFICE: GAGE
DESCRIPTION: BRIDGE REPAIR & POLYMER OVERLAY
WORKTYPE: BRRPR WORKING DAYS: 20

PROJECT NO.: I670-105 KA 3188-01 EARLIEST START DATE: JUNE 2, 2014
COUNTY: WYANDOTTE LATEST START DATE: JULY 7, 2014
DISTRICT: 1 CONSTRUCTION OFFICE: BONNER SPRINGS
DESCRIPTION: BRIDGE REPAIR
WORKTYPE: BRRPR WORKING DAYS: 45

PROJECT NO.: I070-105 KA 3624-01 EARLIEST START DATE: MAY 5, 2014
COUNTY: WYANDOTTE LATEST START DATE: JUNE 2, 2014
DISTRICT: 1 CONSTRUCTION OFFICE: BONNER SPRINGS
DESCRIPTION: MILLING & OVERLAY
WORKTYPE: MILOV WORKING DAYS: 30

PROJECT NO.: U077-021 KA 2058-01 EARLIEST START DATE: ***
COUNTY: DICKINSON LATEST START DATE: JULY 7, 2014
DISTRICT: 2 CONSTRUCTION OFFICE: MARION
DESCRIPTION: GRADE, BRIDGE & SURFACING
WORKTYPE: GRSU WORKING DAYS: 100

PROJECT NO.: K181-062 KA 2072-01 EARLIEST START DATE: SEE SPECIAL PROVISION
COUNTY: MITCHELL LATEST START DATE: SEE SPECIAL PROVISION
DISTRICT: 2 CONSTRUCTION OFFICE: SALINA
DESCRIPTION: GRADING, BRIDGE & SURFACING
WORKTYPE: GRBRS WORKING DAYS: CCD

PROJECT NO.: U036-079 KA 2084-01 EARLIEST START DATE: JULY 28, 2014
COUNTY: REPUBLIC LATEST START DATE: NOVEMBER 1, 2014
DISTRICT: 2 CONSTRUCTION OFFICE: BELLEVILLE
DESCRIPTION: GRADING, BRIDGE & SURFACING
WORKTYPE: GRBRS WORKING DAYS: 155

KANSAS DEPARTMENT OF TRANSPORTATION
CONSTRUCTION AND MAINTENANCE

LETTING DATE: 2014-03-26

PROJECT NO.: U183-082 KA 3047-01
COUNTY: ROOKS
DISTRICT: 3
DESCRIPTION: GRADING & SURFACING
WORKTYPE: GRSU

EARLIEST START DATE: SEE SPECIAL PROVISION
LATEST START DATE: SEE SPECIAL PROVISION
CONSTRUCTION OFFICE: PHILLIPSBURG

WORKING DAYS: CCD

PROJECT NO.: U069B1-019 U 0065-01
COUNTY: CRAWFORD
DISTRICT: 4
DESCRIPTION: GRADING & SURFACING
WORKTYPE: GRSU

EARLIEST START DATE: ***
LATEST START DATE: JUNE 2, 2014
CONSTRUCTION OFFICE: PITTSBURG

WORKING DAYS: 155

PROJECT NO.: U069-061 KA 3257-01
COUNTY: MIAMI
DISTRICT: 4
DESCRIPTION: MILLING & HMA OVERLAY
WORKTYPE: MILOV

EARLIEST START DATE: ***
LATEST START DATE: MAY 5, 2014
CONSTRUCTION OFFICE: GARNETT

WORKING DAYS: 200

PROJECT NO.: I235-087 KA 3159-01
COUNTY: SEDGWICK
DISTRICT: 5
DESCRIPTION: BRIDGE REPAIR & POLYMER OVERLAY
WORKTYPE: BRRPR

EARLIEST START DATE: JUNE 16, 2014
LATEST START DATE: JULY 14, 2014
CONSTRUCTION OFFICE: WICHITA WEST

WORKING DAYS: 40

PROJECT NO.: I135-087 KA 3163-01
COUNTY: SEDGWICK
DISTRICT: 5
DESCRIPTION: BRIDGE REPAIR & POLYMER OVERLAY
WORKTYPE: BRRPR

EARLIEST START DATE: JULY 7, 2014
LATEST START DATE: AUGUST 4, 2014
CONSTRUCTION OFFICE: WICHITA NORTH

WORKING DAYS: 35

PROJECT NO.: U081-096 KA 2090-01
COUNTY: SUMNER
DISTRICT: 5
DESCRIPTION: GRADING, BRIDGE & SURFACING
WORKTYPE: GRBRS

EARLIEST START DATE: ***
LATEST START DATE: MAY 5, 2014
CONSTRUCTION OFFICE: WINFIELD

WORKING DAYS: 150

PROJECT NO.: U160-013 KA 3162-01
COUNTY: CLARK
DISTRICT: 6
DESCRIPTION: BRIDGE REPAIR & POLYMER OVERLAY
WORKTYPE: BRRPR

EARLIEST START DATE: ***
LATEST START DATE: JULY 21, 2014
CONSTRUCTION OFFICE: DODGE CITY

WORKING DAYS: 50

KANSAS DEPARTMENT OF TRANSPORTATION
CONSTRUCTION AND MAINTENANCE

LETTING DATE: 2014-03-26

PROJECT NO.: U400-029 KA 3608-01	EARLIEST START DATE: ***
COUNTY: FORD	LATEST START DATE: JULY 7, 2014
DISTRICT: 6	CONSTRUCTION OFFICE: DODGE CITY
DESCRIPTION: BRIDGE REPAIR	
WORKTYPE: BRRPR	WORKING DAYS: 20

PROJECT NO.: U050-038 KA 2062-01	EARLIEST START DATE: ***
COUNTY: HAMILTON	LATEST START DATE: MARCH 2, 2015
DISTRICT: 6	CONSTRUCTION OFFICE: SYRACUSE
DESCRIPTION: GRADING, BRIDGE & SURFACING	
WORKTYPE: GRBRS	WORKING DAYS: 140

PROJECT NO.: K095-086 KA 3178-01	EARLIEST START DATE: ***
COUNTY: SCOTT	LATEST START DATE: AUGUST 25, 2014
DISTRICT: 6	CONSTRUCTION OFFICE: GARDEN CITY
DESCRIPTION: POLYMER BRIDGE OVERLAY	
WORKTYPE: BR-OL	WORKING DAYS: 25

PROJECT NO.: U083-106 KA 3627-01	EARLIEST START DATE: ***@
COUNTY: STATEWIDE	LATEST START DATE: AUGUST 4, 2014@
DISTRICT: 6	CONSTRUCTION OFFICE: GARDEN CITY
DESCRIPTION: ULTRATHIN BONDED ASPHALT SURFACING	
WORKTYPE: UBAS	WORKING DAYS: 40

PROJECT NO.: K190-106 KA 3617-01	EARLIEST START DATE: ***@
COUNTY: STATEWIDE	LATEST START DATE: NOVEMBER 3, 2014@
DISTRICT: 6	CONSTRUCTION OFFICE: LIBERAL CONSTRUCTION
DESCRIPTION: ASPHALT CRACK REPAIR	
WORKTYPE: CRRPR	WORKING DAYS: 15

IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISKS OR AN AT SIGN USE THE BELOW LEGEND:

- ** THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 07-01012(SEASONAL LIMITATIONS (OVERLAYS)).
- *** AS SOON AS WE HAVE A VALID CONTRACT.
- @ CONSTRUCTION OPERATIONS WHICH DELAY TRAFFIC WILL NOT BE ALLOWED DURING ACTUAL WHEAT HARVEST AS DETERMINED BY THE ENGINEER. NORMALLY, HARVEST OCCURS BETWEEN JUNE 15TH AND JULY 9TH.