

KANSAS DEPARTMENT OF TRANSPORTATION  
CONSTRUCTION AND MAINTENANCE

LETTING DATE: 2015-02-18

---

PROJECT NO.: 046 KA 4122-01  
COUNTY: JOHNSON  
DISTRICT: 1  
DESCRIPTION: MILL & HMA OVERLAY  
WORKTYPE: MILOV

EARLIEST START DATE: JULY 6, 2015  
LATEST START DATE: JULY 31, 2016  
CONSTRUCTION OFFICE: OLATHE  
WORKING DAYS: 40

---

PROJECT NO.: K087-058 KA 2103-01  
COUNTY: MARSHALL  
DISTRICT: 1  
DESCRIPTION: GRADING, BRIDGE & SURFACING  
WORKTYPE: GRBRS

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JUNE 1, 2015  
CONSTRUCTION OFFICE: SENECA  
WORKING DAYS: 70

---

PROJECT NO.: K063-075 KA 2104-01  
COUNTY: POTTAWATOMIE  
DISTRICT: 1  
DESCRIPTION: GRADE, BRIDGE & SURFACING  
WORKTYPE: GRBRS

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JUNE 29, 2015  
CONSTRUCTION OFFICE: WAMEGO  
WORKING DAYS: 85

---

PROJECT NO.: I070-089 KA 2107-01  
COUNTY: SHAWNEE  
DISTRICT: 1  
DESCRIPTION: BRIDGE REPAIR  
WORKTYPE: BRRPR

EARLIEST START DATE: \*\*\*  
LATEST START DATE: MAY 29, 2015  
CONSTRUCTION OFFICE: GAGE  
WORKING DAYS: 130

---

PROJECT NO.: I635-105 KA 3990-01  
COUNTY: WYANDOTTE  
DISTRICT: 1  
DESCRIPTION: BRIDGE REPAIR STATE TIE TO 70-105 KA 3865-01 & 70-105 KA 4106-01  
WORKTYPE: BRRPR

EARLIEST START DATE: \*\*\*  
LATEST START DATE:  
CONSTRUCTION OFFICE: BONNER SPRINGS  
WORKING DAYS: CCD

---

PROJECT NO.: I435-105 KA 2153-01  
COUNTY: WYANDOTTE  
DISTRICT: 1  
DESCRIPTION: BRIDGE REPAIR  
WORKTYPE: BRRPR

EARLIEST START DATE: \*\*\*  
LATEST START DATE:  
CONSTRUCTION OFFICE: BONNER SPRINGS  
WORKING DAYS: CCD

---

PROJECT NO.: I070-105 KA 4106-01  
COUNTY: WYANDOTTE  
DISTRICT: 1  
DESCRIPTION: BRIDGE REPAIR & POLYMER OVERLAY STATE TIE TO 70-105 KA 3865-01 & 635-105 KA 3990-01  
WORKTYPE: BRRPR

EARLIEST START DATE: \*\*\*  
LATEST START DATE:  
CONSTRUCTION OFFICE: BONNER SPRINGS  
WORKING DAYS: CCD

---

KANSAS DEPARTMENT OF TRANSPORTATION  
CONSTRUCTION AND MAINTENANCE

LETTING DATE: 2015-02-18

---

PROJECT NO.: I070-105 KA 3865-01                    EARLIEST START DATE: \*\*\*  
COUNTY:    WYANDOTTE                            LATEST START DATE:  
DISTRICT: 1                                        CONSTRUCTION OFFICE: BONNER SPRINGS  
DESCRIPTION: BRIDGE DECK: STATE TIE TO KA 3990-01 & KA 4106-01  
WORKTYPE: BRDEC                                 WORKING DAYS: CCD

---

PROJECT NO.: K014-045 KA 2613-01                EARLIEST START DATE: \*\*\*  
COUNTY:    JEWELL                              LATEST START DATE:    JUNE 15, 2015  
DISTRICT: 2                                        CONSTRUCTION OFFICE: BELLEVILLE  
DESCRIPTION: GRADE & SURFACING  
WORKTYPE: GRSU                                 WORKING DAYS: 90

---

PROJECT NO.: U056-027 KA 3043-01                EARLIEST START DATE: \*\*\*  
COUNTY:    MARION                              LATEST START DATE:    JULY 6, 2015  
DISTRICT: 2                                        CONSTRUCTION OFFICE: MARION  
DESCRIPTION: INTERSECTION IMPROVEMENT  
WORKTYPE: INTER                                WORKING DAYS: 35

---

PROJECT NO.: K148-079 KA 2472-01                EARLIEST START DATE: JULY 6, 2015  
COUNTY:    REPUBLIC                              LATEST START DATE:    AUGUST 17, 2015  
DISTRICT: 2                                        CONSTRUCTION OFFICE: BELLEVILLE  
DESCRIPTION: CULVERT  
WORKTYPE: CULV                                 WORKING DAYS: 60

---

PROJECT NO.: K027-100 KA 2615-01                EARLIEST START DATE: \*\*\*  
COUNTY:    WALLACE                              LATEST START DATE:    JULY 20, 2015  
DISTRICT: 3                                        CONSTRUCTION OFFICE: OAKLEY  
DESCRIPTION: GRADING & SURFACING  
WORKTYPE: GRSU                                 WORKING DAYS: 80

---

PROJECT NO.: U400-011 KA 0740-01                EARLIEST START DATE: SEE SPECIAL PROVISION  
COUNTY:    CHEROKEE                              LATEST START DATE:    SEE SPECIAL PROVISION  
DISTRICT: 4                                        CONSTRUCTION OFFICE: PITTSBURG  
DESCRIPTION: GRADE, BRIDGE & SURFACING, STATE TIE: 400-11 KA 0741-01  
WORKTYPE: MILOV                                WORKING DAYS: CCD

---

PROJECT NO.: 011 KA 4132-01                    EARLIEST START DATE: \*\*\*  
COUNTY:    CHEROKEE                              LATEST START DATE:    \*\*  
DISTRICT: 4                                        CONSTRUCTION OFFICE: PITTSBURG  
DESCRIPTION: MILL & HMA OVERLAY  
WORKTYPE: MILOV                                WORKING DAYS: 45

---

KANSAS DEPARTMENT OF TRANSPORTATION  
CONSTRUCTION AND MAINTENANCE

LETTING DATE: 2015-02-18

---

PROJECT NO.: 019 U 2287-01	EARLIEST START DATE: ***
COUNTY: CRAWFORD	LATEST START DATE: APRIL 13, 2015
DISTRICT: 4	CONSTRUCTION OFFICE: PITTSBURG
DESCRIPTION: GRADING AND SURFACING	
WORKTYPE: GRSU	WORKING DAYS: 120

---

PROJECT NO.: U400-037 KA 2375-03	EARLIEST START DATE: ***
COUNTY: GREENWOOD	LATEST START DATE: APRIL 18, 2016
DISTRICT: 4	CONSTRUCTION OFFICE: IOLA
DESCRIPTION: GRADING & SURFACING, STATE TIE: 400-37 KA 2375-04	
WORKTYPE: GRSU	WORKING DAYS: 110

---

PROJECT NO.: U400-037 KA 2375-04	EARLIEST START DATE: ***
COUNTY: GREENWOOD	LATEST START DATE: APRIL 18, 2016
DISTRICT: 4	CONSTRUCTION OFFICE: IOLA
DESCRIPTION: GRADING & SURFACING, STATE TIE: 400-37 KA 2375-03	
WORKTYPE: GRSU	WORKING DAYS: 110

---

PROJECT NO.: U400-037 KA 2375-05	EARLIEST START DATE: ***
COUNTY: GREENWOOD	LATEST START DATE: APRIL 18, 2016
DISTRICT: 4	CONSTRUCTION OFFICE: IOLA
DESCRIPTION: GRADING & SURFACING	
WORKTYPE: GRSU	WORKING DAYS: 115

---

PROJECT NO.: U059-050 KA 3261-01	EARLIEST START DATE: ***
COUNTY: LABETTE	LATEST START DATE: APRIL 18, 2016
DISTRICT: 4	CONSTRUCTION OFFICE: PITTSBURG
DESCRIPTION: MILL, HMA OVERLAY & BRIDGE REPAIR	
WORKTYPE: MILOV	WORKING DAYS: 150

---

PROJECT NO.: 050 TE 0392-01	EARLIEST START DATE: APRIL 13, 2015
COUNTY: LABETTE	LATEST START DATE: MAY 4, 2015
DISTRICT: 4	CONSTRUCTION OFFICE: PITTSBURG
DESCRIPTION: PEDESTRIAN & BICYCLE PATHS	
WORKTYPE: PEDBI	WORKING DAYS: 60

---

PROJECT NO.: U400-050 KA 0741-01	EARLIEST START DATE: SEE SPECIAL PROVISION
COUNTY: LABETTE	LATEST START DATE: SEE SPECIAL PROVISION
DISTRICT: 4	CONSTRUCTION OFFICE: PITTSBURG
DESCRIPTION: GRADING & SURFACING, STATE TIE: 400-11 KA 0740-01	
WORKTYPE: MILOV	WORKING DAYS: CCD

---

KANSAS DEPARTMENT OF TRANSPORTATION  
CONSTRUCTION AND MAINTENANCE

LETTING DATE: 2015-02-18

---

PROJECT NO.: U400-050 KA 2375-08  
COUNTY: LABETTE  
DISTRICT: 4  
DESCRIPTION: GRADING & SURFACING  
WORKTYPE: GRSU

EARLIEST START DATE: JUNE 29, 2015  
LATEST START DATE: JUNE 13, 2016  
CONSTRUCTION OFFICE: PITTSBURG

WORKING DAYS: 105

---

PROJECT NO.: U400-050 KA 2375-09  
COUNTY: LABETTE  
DISTRICT: 4  
DESCRIPTION: GRADING & SURFACING  
WORKTYPE: GRSU

EARLIEST START DATE: \*\*\*  
LATEST START DATE: APRIL 18, 2016  
CONSTRUCTION OFFICE: PITTSBURG

WORKING DAYS: 125

---

PROJECT NO.: K052-054 KA 2475-01  
COUNTY: LINN  
DISTRICT: 4  
DESCRIPTION: CULVERT  
WORKTYPE: CULV

EARLIEST START DATE: SEE SPECIAL PROVISION  
LATEST START DATE: SEE SPECIAL PROVISION  
CONSTRUCTION OFFICE: GARNETT

WORKING DAYS: CCD

---

PROJECT NO.: U069-061 KA 3723-01  
COUNTY: MIAMI  
DISTRICT: 4  
DESCRIPTION: HMA OVERLAY  
WORKTYPE: 4.00L

EARLIEST START DATE: \*\*\*  
LATEST START DATE: AUGUST 10, 2015  
CONSTRUCTION OFFICE: GARNETT

WORKING DAYS: 100

---

PROJECT NO.: U166-063 KA 2474-01  
COUNTY: MONTGOMERY  
DISTRICT: 4  
DESCRIPTION: GRADE & SURFACING  
WORKTYPE: GRSU

EARLIEST START DATE: \*\*\*  
LATEST START DATE: MAY 2, 2016  
CONSTRUCTION OFFICE: INDEPENDENCE

WORKING DAYS: 45

---

PROJECT NO.: K039-067 KA 3994-01  
COUNTY: NEOSHO  
DISTRICT: 4  
DESCRIPTION: BRIDGE REPAIR & SLURRY POLYMER OVERLAY  
WORKTYPE: BRRPR

EARLIEST START DATE: \*\*\*  
LATEST START DATE: MAY 2, 2016  
CONSTRUCTION OFFICE: IOLA

WORKING DAYS: 40

---

PROJECT NO.: U400-103 KA 2375-06  
COUNTY: WILSON  
DISTRICT: 4  
DESCRIPTION: GRADING & SURFACING  
WORKTYPE: GRSU

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JULY 11, 2016  
CONSTRUCTION OFFICE: INDEPENDENCE

WORKING DAYS: 75

---

KANSAS DEPARTMENT OF TRANSPORTATION  
CONSTRUCTION AND MAINTENANCE

LETTING DATE: 2015-02-18

---

PROJECT NO.: U400-008 KA 2375-02  
COUNTY: BUTLER  
DISTRICT: 5  
DESCRIPTION: GRADING & SURFACING  
WORKTYPE: GRSU

EARLIEST START DATE: \*\*\*  
LATEST START DATE: APRIL 11, 2016  
CONSTRUCTION OFFICE: EL DORADO  
WORKING DAYS: 130

---

PROJECT NO.: 076 TE 0400-01  
COUNTY: PRATT  
DISTRICT: 5  
DESCRIPTION: SPECIAL  
WORKTYPE: SPECL

EARLIEST START DATE: \*\*\*  
LATEST START DATE: MAY 4, 2015  
CONSTRUCTION OFFICE: PRATT  
WORKING DAYS: 120

---

PROJECT NO.: I135-087 KA 4064-01  
COUNTY: SEDGWICK  
DISTRICT: 5  
DESCRIPTION: LIGHTING  
WORKTYPE: LT

EARLIEST START DATE: \*\*\*  
LATEST START DATE: AUGUST 3, 2015  
CONSTRUCTION OFFICE: WICHITA-NORTH  
WORKING DAYS: 35

---

PROJECT NO.: K004-106 KA 4126-01  
COUNTY: STATEWIDE  
DISTRICT: 5  
DESCRIPTION: ASPHALT CRACK REPAIR  
WORKTYPE: CRRPR

EARLIEST START DATE: \*\*\*  
LATEST START DATE: SEPTEMBER 21, 2015  
CONSTRUCTION OFFICE: GREAT BEND  
WORKING DAYS: 30

---

PROJECT NO.: 106 KA 4133-01  
COUNTY: STATEWIDE  
DISTRICT: 5  
DESCRIPTION: RUMBLE STRIP  
WORKTYPE: MILLG

EARLIEST START DATE: \*\*\*  
LATEST START DATE: APRIL 6, 2015  
CONSTRUCTION OFFICE: HUTCHINSON  
WORKING DAYS: 20

---

PROJECT NO.: U160-013 KA 3688-01  
COUNTY: CLARK  
DISTRICT: 6  
DESCRIPTION: MILL & HMA OVERLAY STATE TIE TO 160-13 KA 0004-01  
WORKTYPE: MILOV

EARLIEST START DATE: \*\*\*  
LATEST START DATE: APRIL 4, 2016  
CONSTRUCTION OFFICE: DODGE CITY  
WORKING DAYS: 40

---

PROJECT NO.: U160-013 KA 0004-01  
COUNTY: CLARK  
DISTRICT: 6  
DESCRIPTION: GRADING & SURFACING, STATE TIE TO 160-13 KA 3688-01  
WORKTYPE: GRSU

EARLIEST START DATE: \*\*\*  
LATEST START DATE: JULY 11, 2015  
CONSTRUCTION OFFICE: DODGE CITY  
WORKING DAYS: 120

---

KANSAS DEPARTMENT OF TRANSPORTATION  
CONSTRUCTION AND MAINTENANCE

LETTING DATE: 2015-02-18

-----  
IF YOUR EARLIEST AND LATEST START DATES HAVE THE ASTERISKS OR AN AT SIGN USE THE BELOW LEGEND:

\*\* THIS PROJECT IS GOVERNED BY SPECIAL PROVISION 07-01012(SEASONAL LIMITATIONS (OVERLAYS)).

\*\*\* AS SOON AS WE HAVE A VALID CONTRACT.