

LETTING DATE: December 14, 2016

SUMMARY OF QUANTITIES

DATE: 11/14/16
TIME: 2:43 pm

PRIME CONTRACTORS SHALL NOTIFY KDOT OF THEIR
INTENT TO BID BY IDENTIFYING THEMSELVES AS A BID HOLDER

QUANTITY UNIT ITEM DESCRIPTION

PROPOSAL NO: 516122181 STATE PROJECT NO: 058 C 4809-01

WORKING DAYS: 80 COMPLETION DATE: DBE GOAL: 0.0%

COUNTY: MARSHALL

SIGNING

VARIOUS LOCATIONS IN MARSHALL COUNTY

1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
5,271.77	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
8,310.00	LNFT	SIGN POST (2-1/4" PERFORATED SQUARE STEEL TUBE)
960.00	EACH	SIGN POST FOOTING (2-1/4" PERFORATED SQUARE STEEL TUBE)
29.00	EACH	SIGNING DELINEATOR (TYPE A) (YELLOW RIGID "U" POST)
59.00	EACH	SIGNING OBJECT MARKER (TYPE 2)
812.00	EACH	SIGNING OBJECT MARKER (TYPE 3)
1.00	LS	TRANSPORTING SALVAGEABLE MATERIAL

PROPOSAL NO: 516122595 STATE PROJECT NO: 087 N 0564-01

WORKING DAYS: 175 COMPLETION DATE: DBE GOAL: 10.0%

COUNTY: SEDGWICK

GRADING AND SURFACING

DERBY, MADISON AVE AT DERBY HIGH SCHOOL IN SEDGWICK COUNTY.

1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	LS	MOBILIZATION

LETTING DATE: December 14, 2016

SUMMARY OF QUANTITIES

DATE: 11/14/16
TIME: 2:43 pm

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEANING EXISTING STRUCTURE
1.00	LS	CLEARING AND GRUBBING
14,615.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
2,468.00	CUYD	ROCK EXCAVATION
1.00	MGAL	WATER (GRADING) (SET PRICE)
2,359.00	CUYD	COMPACTION OF EARTHWORK (TYPE B) (MR-90)
254.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
220.00	TON	SURFACING MATERIAL (SA-1)
98.80	CUYD	CONCRETE (GRADE 4.0) (RCB)
38.00	CUYD	CONCRETE (GRADE 4.0) (AE) (RCB)
143.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
5,100.00	LBS.	REINFORCING STEEL (GRADE 60)
15,270.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
48.00	CUYD	FOUNDATION STABILIZATION
50.00	CUYD	GRANULAR BACKFILL (WINGWALLS)
1.00	EACH	MONUMENT BOX
314.00	LNFT	GUARDRAIL, REMOVAL OF STEEL PLATE
4.00	EACH	ADJUSTMENT OF MANHOLES
2.00	EACH	ADJUSTMENT OF METER BOX (WATER)
8.00	EACH	ADJUSTMENT OF VALVE BOX (WATER)
22.00	EACH	INLET (TYPE 22 CURB)
3.00	EACH	INLET (AREA)
5.00	EACH	MANHOLE (REINFORCED CONCRETE)

LETTING DATE: December 14, 2016

SUMMARY OF QUANTITIES

DATE: 11/14/16
TIME: 2:43 pm

QUANTITY	UNIT	ITEM DESCRIPTION
20.00	LNFT	STORM SEWER (12") (RCP)
1,182.00	LNFT	STORM SEWER (15") (RCP)
28.00	LNFT	STORM SEWER (18") (RCP)
2,216.00	LNFT	STORM SEWER (24") (RCP)
94.00	LNFT	STORM SEWER (30") (RCP)
240.00	LNFT	STORM SEWER (36") (RCP)
4.00	EACH	END SECTION (15") (RC)
1.00	EACH	END SECTION (18") (RC)
1.00	EACH	END SECTION (24") (RC)
1.00	EACH	END SECTION (30") (RC)
123.00	SQYD	RIPRAP (LIGHT STONE)
3,337.00	SQYD	SIDEWALK CONSTRUCTION (4") (AE)
134.00	SQYD	SIDEWALK RAMP
1.00	EACH	MAILBOX INSTALLATION (SET PRICE)
0.70	PMPS	MOWING
275.00	LNFT	HANDRAIL (METAL) (3'- 6")
4,280.00	LNFT	FENCE (CONSTRUCTION) (TEMPORARY)
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
1,068.00	SQFT	LANDSCAPE RETAINING WALL
375.00	LBS.	TEMPORARY FERTILIZER (16-20- 0)
50.00	LBS.	TEMPORARY SEED (CANADA WILDRYE)
112.50	LBS.	TEMPORARY SEED (GRAIN OATS)
112.50	LBS.	TEMPORARY SEED (STERILE WHEATGRASS)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
25.00	EACH	TEMPORARY INLET SEDIMENT BARRIER
6,676.00	LNFT	SILT FENCE
228.00	LNFT	FILTER SOCK (8")
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LS	SWPPP DESIGN

LETTING DATE: December 14, 2016

SUMMARY OF QUANTITIES

DATE: 11/14/16
TIME: 2:43 pm

QUANTITY	UNIT	ITEM DESCRIPTION
35.00	EACH	SWPPP INSPECTION
60.00	EACH	WATER POLLUTION CONTROL MANAGER
2,250.00	LBS.	MULCHING (TACKING SLURRY)
5.00	TON	MULCHING (TEMPORARY)
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
7,625.00	LNFT	CURB AND GUTTER, COMBINED (AE)
1,223.00	SQYD	CONCRETE PAVEMENT (6" UNIFORM) (AE)
1,610.00	SQYD	CONCRETE PAVEMENT (7" UNIFORM) (AE)
5,045.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
20,022.00	SQYD	CRUSHED STONE SUBGRADE (8")
1.00	MGAL	WATER (CRUSHED STONE SUBGRADE) (SET PRICE)
20,022.00	SQYD	GEOSYNTHETIC REINFORCEMENT (FOR BASE)
3,492.00	SQYD	MILLING
144.99	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
278.00	LNFT	SIGN POST (2-1/2" PERFORATED SQUARE STEEL TUBE)
30.00	EACH	SIGN POST FOOTING (2-1/2" PERFORATED SQUARE STEEL TUBE)
48.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (4")
1,215.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
96.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (12")
9,628.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
209.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")
2.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (RT ARROW)
27.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)
375.00	LBS.	FERTILIZER (16-20- 0)
450.00	LBS.	SEED (FESCUE) (TALL TURF TYPE BLEND)
1.00	TON	MULCHING (PERMANENT) (SET PRICE)
24,570.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
64,800.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
6,750.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)

LETTING DATE: December 14, 2016

SUMMARY OF QUANTITIES

DATE: 11/14/16
TIME: 2:43 pm

QUANTITY	UNIT	ITEM DESCRIPTION
4,320.00	EADA	WORK ZONE BARRICADES (PEDESTRIAN)
68,850.00	EADA	CHANNELIZER (PORTABLE)
14,040.00	EADA	CHANNELIZER (PEDESTRIAN)
2,700.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
64.70	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
532.00	LNFT	PAVEMENT MARKING REMOVAL
15.00	EACH	WORK ZONE SIGN (SPECIAL) (16.25 SQ.FT. & LESS)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

PROPOSAL NO: 516122686 STATE PROJECT NO: 106 KA 4115-01
 WORKING DAYS: 55 COMPLETION DATE: DBE GOAL: 0.0%
 COUNTY: STATEWIDE
 SIGNING
 US-56, US-160, K-144: VARIOUS LOCATIONS IN GRAY AND HASKELL COUNTIES.

1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
2,035.17	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
10,380.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
50.00	LNFT	SIGN POST (2 LB/FT "U" STEEL)

PROPOSAL NO: 516122696 STATE PROJECT NO: 106 KA 4115-02
 WORKING DAYS: 55 COMPLETION DATE: DBE GOAL: 0.0%
 COUNTY: STATEWIDE
 SIGNING
 US-54, US-283, US-400, K-34, K-94: VARIOUS LOCATIONS IN CLARK AND FORD COUNTIES.

LETTING DATE: December 14, 2016

SUMMARY OF QUANTITIES

DATE: 11/14/16
TIME: 2:43 pm

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
5,874.63	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
13,474.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)

PROPOSAL NO: 516124121 STATE PROJECT NO: 089 C 4830-01

WORKING DAYS: CCD COMPLETION DATE: 8/25/17 DBE GOAL: 8.0%

COUNTY: SHAWNEE

GRADING, BRIDGE & SURFACING

NW 94TH ST OVER LITTLE SOLDIER CREEK IN SHAWNEE COUNTY.

1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	LS	MOBILIZATION
1.00	LS	MOBILIZATION (DBE)
1.00	LS	CURING ENVIRONMENT
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE B)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	CUYD	CONCRETE FOR SEAL COURSE (SET PRICE)
1.00	LS	TRAFFIC CONTROL
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
1,505.00	CUYD	COMMON EXCAVATION (RURAL SMALL)
223.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
150.00	LNFT	GUARDRAIL, STEEL PLATE (MGS)

LETTING DATE: December 14, 2016

SUMMARY OF QUANTITIES

DATE: 11/14/16
TIME: 2:43 pm

QUANTITY	UNIT	ITEM DESCRIPTION
4.00	EACH	SIGNING OBJECT MARKER (TYPE 3)
4.00	EACH	GUARDRAIL END TERMINAL (MGS-SRT)
4.00	EACH	GUARDRAIL END TERMINAL (MGS-FLEAT)
18.70	LBS.	SOIL EROSION MIX
1.00	LS	TEMPORARY SEEDING
1.00	LNFT	TEMPORARY BERM (SET PRICE)
800.00	LNFT	SILT FENCE
800.00	LNFT	BIODEGRADABLE LOG (20")
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
805.00	SQYD	EROSION CONTROL (CLASS 1) (TYPE C)
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
148.00	CUYD	CLASS I EXCAVATION
18.00	CUYD	CLASS II EXCAVATION
8.80	CUYD	CONCRETE (GRADE 4.0) (AE)
408.60	CUYD	CONCRETE (GRADE 4.0) (AE) (SA)
5,380.00	LBS.	REINFORCING STEEL (GRADE 60)
114,530.00	LBS.	REINFORCING STEEL (GRADE 60) (EPOXY COATED)
198.00	LNFT	PILES (STEEL) (HP10X42)
10.00	EACH	CAST STEEL PILE POINTS
67.00	LNFT	DRILLED SHAFT (42") (CASED)
1.00	EACH	SONIC TEST (DRILLED SHAFT) (SET PRICE)
48.00	LNFT	CORE HOLE (INVESTIGATIVE)
44.00	SQYD	ABUTMENT STRIP DRAIN
54.00	SQYD	BRIDGE BACKWALL PROTECTION SYSTEM
809.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
164.00	SQYD	GEOTEXTILE FABRIC
109.40	SQYD	CONCRETE PAVEMENT (10" UNIFORM) (AE) (BR APP)
284.00	TON	SURFACING MATERIAL (AB-3)
1.00	LS	SEEDING

LETTING DATE: December 14, 2016

SUMMARY OF QUANTITIES

DATE: 11/14/16
 TIME: 2:43 pm

QUANTITY UNIT ITEM DESCRIPTION

PROPOSAL NO: 516126111 STATE PROJECT NO: U073-052 KA 4057-01

WORKING DAYS: 55 COMPLETION DATE: DBE GOAL:

COUNTY: LEAVENWORTH

SURFACING AND TRAFFIC SIGNAL

US-73/Marion Street Intersection

1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	LS	MOBILIZATION
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	HOUR	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
280.00	CUYD	ROCK EXCAVATION
131.00	CUYD	COMMON EXCAVATION (URB)
62.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
1.00	EACH	MANHOLE (REINFORCED CONCRETE)
1.00	EACH	INLET (TYPE 22 CURB)
22.00	LNFT	STORM SEWER (15") (RCP)
5.00	EACH	ADJUSTMENT OF MANHOLES
130.00	SQYD	SIDEWALK CONSTRUCTION (4") (AE)
106.00	SQYD	SIDEWALK CONSTRUCTION (6") (AE)
70.00	SQYD	SIDEWALK RAMP
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
53.00	CUYD	FLOWABLE FILL (LOW STRENGTH)
1.00	LS	TEMPORARY SEEDING
1.00	LNFT	TEMPORARY BERM (SET PRICE)
560.00	LNFT	SILT FENCE
32.00	LNFT	FILTER SOCK (18")

LETTING DATE: December 14, 2016

SUMMARY OF QUANTITIES

DATE: 11/14/16
TIME: 2:43 pm

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
450.00	LBS.	MULCHING (TACKING SLURRY)
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
501.00	LNFT	CURB AND GUTTER, COMBINED (AE)
587.00	SQYD	CONCRETE PAVEMENT (9" UNIFORM) (AE) (NRDJ)
727.00	SQYD	AGGREGATE BASE (AB-3) (6")
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
210.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
1,930.00	SQYD	MILLING
10.50	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
17.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
1.00	LS	SIGN (REMOVE AND RESET)
391.00	LNFT	PAVEMENT MARKING (THERMOPLASTIC) (WHITE) (6")
518.00	LNFT	PAVEMENT MARKING (THERMOPLASTIC) (YELLOW) (4")
435.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (12")
86.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
12.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (12")
1.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)
2.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) THRU-LT ARROW
1.00	LS	TRAFFIC SIGNAL
1.00	LS	RADAR DETECTION SYSTEM
273.00	SQYD	SOD (TALL TURF TYPE FESCUE) (STRIPS)
2,320.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
1,040.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
2,160.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
640.00	EADA	WORK ZONE BARRICADES (PEDESTRIAN)
3,200.00	EADA	CHANNELIZER (FIXED)
3,120.00	EADA	CHANNELIZER (PORTABLE)
240.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)

LETTING DATE: December 14, 2016

SUMMARY OF QUANTITIES

DATE: 11/14/16
 TIME: 2:43 pm

QUANTITY	UNIT	ITEM DESCRIPTION
160.00	EADA	ARROW DISPLAY
16.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
1,223.00	LNFT	PAVEMENT MARKING REMOVAL
2.00	EACH	WORK ZONE SIGN (SPECIAL) (16.26 SQ.FT. & OVER)
1.00	LS	TRAFFIC SIGNAL INSTALLATION (TEMPORARY)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

PROPOSAL NO: 516126121 STATE PROJECT NO: K018-081 KA 3042-01

WORKING DAYS: CCD COMPLETION DATE: 12/15/17 DBE GOAL:

COUNTY: RILEY

GRADING & SURFACING

K-113 AND K-18 INTERCHANGE IN MANHATTAN IN RILEY COUNTY. LENGTH IS 0.262 MILES.

1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	MOBILIZATION
1.00	LS	MAINTENANCE AND RESTORATION OF HAUL ROADS (SET PRICE)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	CUYD	FOUNDATION STABILIZATION (SET PRICE)
1.00	LS	REMOVAL OF EXISTING STRUCTURES
1.00	HOURL	FLAGGER (SET PRICE)
1.00	LS	CLEARING AND GRUBBING
9,304.00	CUYD	COMMON EXCAVATION (URB)
4,066.00	CUYD	ROCK EXCAVATION
2,520.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
5,372.00	CUYD	COMPACTION OF EARTHWORK (TYPE A) (MR-5-5)
1.00	MGAL	WATER (GRADING) (SET PRICE)
1,232.00	SQYD	SIDEWALK CONSTRUCTION (4") (AE)
96.00	SQYD	SIDEWALK RAMP
100.00	LNFT	HANDRAIL (METAL) (3'- 0")
425.00	LNFT	GUARDRAIL, STEEL PLATE (MGS)

LETTING DATE: December 14, 2016

SUMMARY OF QUANTITIES

DATE: 11/14/16
TIME: 2:43 pm

QUANTITY	UNIT	ITEM DESCRIPTION
400.00	LNFT	GUARDRAIL, REMOVAL OF STEEL PLATE
32.00	LNFT	ENTRANCE PIPE (18")
950.00	LNFT	STORM SEWER (18")
183.00	LNFT	STORM SEWER (24")
119.00	LNFT	STORM SEWER (36")
7.00	EACH	END SECTION (18")
2.00	EACH	END SECTION (24")
1.00	EACH	END SECTION (36")
203.00	CUYD	SLOPE PROTECTION (AGGREGATE)
13.00	EACH	INLET (TYPE 22 CURB)
3.00	EACH	INLET (MANHOLE) (SPECIAL)
2.00	EACH	MANHOLE (REINFORCED CONCRETE)
1.00	CUYD	TEMPORARY SURFACING MATERIAL (AGGREGATE) (SET PRICE)
2.00	EACH	GUARDRAIL END TERMINAL (MGS-SKT)
2.00	EACH	GUARDRAIL END TERMINAL (MGS-X-LITE PARALLEL)
345.00	LBS.	TEMPORARY FERTILIZER (15-30-15)
46.00	LBS.	TEMPORARY SEED (CANADA WILD RYE)
103.50	LBS.	TEMPORARY SEED (GRAIN OATS)
103.50	LBS.	TEMPORARY SEED (STERILE WHEATGRASS)
1.00	LNFT	TEMPORARY BERM (SET PRICE)
3.00	EACH	TEMPORARY INLET SEDIMENT BARRIER
874.00	LNFT	SILT FENCE
874.00	LNFT	BIODEGRADABLE LOG (20")
96.00	LNFT	FILTER SOCK (8")
275.00	CUYD	TEMPORARY DITCH CHECK (ROCK)
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
1.00	LS	SWPPP DESIGN
25.00	EACH	SWPPP INSPECTION
42.00	EACH	WATER POLLUTION CONTROL MANAGER

LETTING DATE: December 14, 2016

SUMMARY OF QUANTITIES

DATE: 11/14/16
TIME: 2:43 pm

QUANTITY	UNIT	ITEM DESCRIPTION
2,070.00	LBS.	MULCHING (TACKING SLURRY)
4.60	TON	MULCHING (TEMPORARY)
1.00	MGAL	WATER (EROSION CONTROL) (SET PRICE)
4,690.00	LNFT	CURB AND GUTTER, COMBINED (AE)
302.00	LNFT	CONCRETE SAFETY BARRIER (TYPE IV)
1,850.00	SQYD	CONCRETE PAVEMENT (4" UNIFORM) (AE) (PLAIN)
1,850.00	SQYD	AGGREGATE BASE (AB-3) (4")
6,365.00	TON	HMA OVERLAY (SR-12.5A) (PG 70-28)
37.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
4,242.00	SQYD	AGGREGATE BASE (AB-3) (4")
1.00	MGAL	WATER (AGGREGATE BASE) (SET PRICE)
994.00	TON	MILLING
6.00	TON	EMULSIFIED ASPHALT (SS-1HP)
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	LS	ASPHALT PAVEMENT SMOOTHNESS
6,365.00	TON	QUALITY CONTROL TESTING (HMA)
1.00	EACH	ASPHALT CORE (SET PRICE)
1.00	LS	ASPHALT AIR VOID PAY ADJUSTMENT
1.00	LS	ASPHALT DENSITY PAY ADJUSTMENT
563.00	TON	PAVEMENT EDGE WEDGE (ROCK)
1.00	MGAL	WATER (EARTHWORK COMPACTION) (SET PRICE)
696.89	SQFT	SIGN (FLAT SHEET) (HIGH PERFORMANCE)
305.50	SQFT	SIGN (REINFORCED PANEL) (HIGH PERFORMANCE)
892.00	LNFT	SIGN POST (4" X 6" WOOD) (FLAT SHEET SIGN)
94.00	LNFT	SIGN POST (W 6 X 9 STEEL BEAM)
6.00	EACH	SIGN POST STUB AND BREAKAWAY BASE PLATE (W 6 X 9)
6.00	EACH	SIGN POST BREAKAWAY BASE PLATE (W 6 X 9)
36.00	LNFT	SIGN POST FOOTING (24" STEEL BEAM POST CONCRETE)
1.00	LS	SIGN (REMOVE AND RESET)

LETTING DATE: December 14, 2016

SUMMARY OF QUANTITIES

DATE: 11/14/16
TIME: 2:43 pm

QUANTITY	UNIT	ITEM DESCRIPTION
9,778.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (6")
81.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (WHITE) (8")
2,341.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (4")
5,234.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (6")
206.00	LNFT	PAVEMENT MARKING (MULTI-COMPONENT) (YELLOW) (12")
454.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (12")
120.00	LNFT	PAVEMENT MARKING (INTERSECTION GRADE) (WHITE) (24")
1.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) THRU-RT ARROW
4.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) THRU-LT ARROW
20.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (THRU ARROW)
9.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (RT ARROW)
5.00	EACH	PAVEMENT MRK SYM (INTERSECTION GRADE) (WHITE) (LEFT ARROW)
1.00	LS	ELECTRIC LIGHTING SYSTEM
1.00	LS	TRAFFIC SIGNAL
1.00	LS	VIDEO DETECTION SYSTEM
1.00	LS	RADAR DETECTION SYSTEM
1.00	LS	FLASHING BEACON SYSTEM
370.00	LBS.	FERTILIZER (15-30-15)
666.00	LBS.	SEED (FESCUE) (TALL TURF TYPE BLEND)
1.00	TON	MULCHING (PERMANENT) (SET PRICE)
21,060.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
5,980.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
15,860.00	EADA	WORK ZONE BARRICADES (TYPE 3 - 4 TO 12 LIN. FT.)
1,560.00	EADA	WORK ZONE BARRICADES (PEDESTRIAN)
12,480.00	EADA	CHANNELIZER (FIXED)
131,300.00	EADA	CHANNELIZER (PORTABLE)
9,620.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
520.00	EADA	ARROW DISPLAY
780.00	EADA	PORTABLE CHANGEABLE MESSAGE SIGN

LETTING DATE: December 14, 2016

SUMMARY OF QUANTITIES

DATE: 11/14/16
TIME: 2:43 pm

QUANTITY	UNIT	ITEM DESCRIPTION
313.00	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)
4.00	STAL	PAVEMENT MARKING (TEMP) 4" BROKEN (8')(TYPE I)
3.00	STAL	PAVEMENT MARKING (TEMP) 4" DOTTED EXTENSION (TYPE I)
13.00	EACH	PAVEMENT MARKING (TEMP) (SYMBOL) (TYPE I)
5,622.00	LNFT	PAVEMENT MARKING REMOVAL
2.00	EACH	WORK ZONE SIGN (SPECIAL) (16.25 SQ.FT. & LESS)
1.00	EACH	WORK ZONE SIGN (SPECIAL) (16.26 SQ.FT. & OVER)
1.00	LS	TRAFFIC SIGNAL INSTALLATION (TEMPORARY)
1.00	LS	TRAFFIC CONTROL (INITIAL SETUP)

PROPOSAL NO: 516126221 STATE PROJECT NO: I070-099 KA 4415-01
 WORKING DAYS: 25 COMPLETION DATE: DBE GOAL:
 COUNTY: WABAUNSEE
 LIGHTING
 I-70 AT THE REST AREA BY PAXICO IN WABANUNSEE COUNTY.

1.00	LS	MOBILIZATION
1.00	LS	CONTRACTOR CONSTRUCTION STAKING
1.00	LS	ELECTRIC LIGHTING SYSTEM
1.00	EACH	HIGH MAST LIGHT TOWER (100') (42" CONCRETE BASE)

PROPOSAL NO: 516126232 STATE PROJECT NO: K009-015 KA 3998-01
 WORKING DAYS: 80 COMPLETION DATE: DBE GOAL:
 COUNTY: CLOUD
 BRIDGE REPAIR
 K9 BRIDGES #029 & #026 SW OF K9/K28

1.00	LS	MOBILIZATION
1.00	EACH	FIELD OFFICE AND LABORATORY (TYPE A)
1.00	HOURL	FLAGGER (SET PRICE)
50.00	LNFT	BIODEGRADABLE LOG (20")

LETTING DATE: December 14, 2016

SUMMARY OF QUANTITIES

DATE: 11/14/16
TIME: 2:43 pm

QUANTITY	UNIT	ITEM DESCRIPTION
1.00	CUYD	SEDIMENT REMOVAL (SET PRICE)
89.00	CUYD	CLASS I EXCAVATION
296.00	CUYD	CLASS II EXCAVATION
340.00	CUYD	COMPACTION OF EARTHWORK (TYPE B) (MR-90)
40.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
28.00	CUYD	ROCK EXCAVATION
1.00	LBS.	REINFORCING STEEL (REPAIR) (GRADE 60) (EPOXY) (SET PRICE)
405.00	SQYD	SLURRY POLYMER CONCRETE OVERLAY (0.75")
1.00	CUYD	MATERIAL FOR SLURRY POLYMER CONCRETE OVERLAY (SET PRICE)
88.20	CUYD	CONCRETE (GRADE 4.0) (AE)
3,760.00	LBS.	REINFORCING STEEL (GRADE 60)
10.00	SQYD	AREA PREPARED FOR PATCHING
5.00	SQYD	AREA PREPARED FOR PATCHING (FULL DEPTH)
405.00	SQYD	MACHINE PREPARATION (0.25")
230.00	CUYD	SLOPE PROTECTION (RIPRAP STONE)
1.00	MGAL	WATER (GRADING) (SET PRICE)
56.00	EACH	DRILLING AND GROUTING
78.00	CUYD	COMPACTION OF EARTHWORK (TYPE AA) (MR-5-5)
52.00	CUYD	ROCK EXCAVATION
1.00	MGAL	WATER (GRADING) (SET PRICE)
81.00	SQYD	CONCRETE PAVEMENT (12" UNIFORM) (AE) (BR APP)
170.00	TON	HMA-COMMERCIAL GRADE (CLASS A)
51.00	TON	MILLING
3,360.00	EADA	WORK ZONE SIGNS (0 TO 9.25 SQ.FT.)
4,080.00	EADA	WORK ZONE SIGNS (9.26 TO 16.25 SQ.FT.)
12,000.00	EADA	CHANNELIZER (FIXED)
4,800.00	EADA	CHANNELIZER (PORTABLE)
1,680.00	EADA	WORK ZONE WARNING LIGHT (TYPE "A" LOW INTENSITY)
276.80	STAL	PAVEMENT MARKING (TEMP) 4" SOLID (TYPE I)

LETTING DATE: December 14, 2016

SUMMARY OF QUANTITIES

DATE: 11/14/16
TIME: 2:43 pm

QUANTITY UNIT ITEM DESCRIPTION

640.00 LNFT PAVEMENT MARKING REMOVAL
1.00 LS TRAFFIC SIGNAL INSTALLATION (TEMPORARY)
1.00 LS TRAFFIC CONTROL (INITIAL SETUP)

PROPOSAL NO: 516126424 STATE PROJECT NO: 010 KA 4499-01

WORKING DAYS: 20 COMPLETION DATE: DBE GOAL:

COUNTY: CHAUTAUQUA
CHIP SEAL & CRACK SEAL
STATE LINE TO E JCT U166

1.00 LS MOBILIZATION
1.00 LS MOBILIZATION
1.00 LS TRAFFIC CONTROL
1.00 LS TRAFFIC CONTROL
1.00 HOUR FLAGGER (SET PRICE)
1.00 HOUR FLAGGER (SET PRICE)
448.00 CUYD COVER MATERIAL (CM-L-2)
448.00 CUYD COVER MATERIAL (CM-L-2)
92.00 TON EMULSIFIED ASPHALT (CRS-1HP) (SEAL)
92.00 TON EMULSIFIED ASPHALT (CRS-1HP) (SEAL)
196.90 STA. MANIPULATION (CHIP SEAL)
196.90 STA. MANIPULATION (CHIP SEAL)
1.00 MGAL WATER (FLEXIBLE PAVEMENT) (SET PRICE)
1.00 MGAL WATER (FLEXIBLE PAVEMENT) (SET PRICE)
196.90 STAL FLEXIBLE RAISED PAVEMENT MARKERS (4" BROKEN (3 FT.))
196.90 STAL FLEXIBLE RAISED PAVEMENT MARKERS (4" BROKEN (3 FT.))
89,290.00 LNFT SEALING ASPHALT CRACKS (>1/8" <=1/2")
89,290.00 LNFT SEALING ASPHALT CRACKS (>1/8" <=1/2")
662.00 CUYD COVER MATERIAL (CM-L-2)
662.00 CUYD COVER MATERIAL (CM-L-2)

LETTING DATE: December 14, 2016

SUMMARY OF QUANTITIES

DATE: 11/14/16
TIME: 2:43 pm

QUANTITY	UNIT	ITEM DESCRIPTION
135.00	TON	EMULSIFIED ASPHALT (CRS-1HP) (SEAL)
135.00	TON	EMULSIFIED ASPHALT (CRS-1HP) (SEAL)
302.60	STA.	MANIPULATION (CHIP SEAL)
302.60	STA.	MANIPULATION (CHIP SEAL)
1.00	MGAL	WATER (FLEXIBLE PAVEMENT) (SET PRICE)
1.00	MGAL	WATER (FLEXIBLE PAVEMENT) (SET PRICE)
302.60	STAL	FLEXIBLE RAISED PAVEMENT MARKERS (4" BROKEN (3 FT.))
302.60	STAL	FLEXIBLE RAISED PAVEMENT MARKERS (4" BROKEN (3 FT.))